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December 30", 2015

Trevor Lloyd ~ Cheat Road Engineering
300 Business Park Drive — Suite 202
Morgantown, WV 26508

RE: Response for Request for Estimate
Water Extension
Haymaker Village

Dear Mr. Lloyd:

In response to your inquiry regarding water availability, we have determined that a +760-foot
extension will be necessary in order to provide new water service to the property in question at the above
referenced location.

The estimated cost of this extension is $39,000.00. This is only an estimate. Our work will be
performed on an actual-cost basis. The actual cost of the work may include any combination of mobilization
and demobilization, materials, equipment, labor, overheads, engineering/inspection, applicable permits and
fees, borings, surveys, contracted services, special insurance, and any/all other misceilaneous or unforeseen
costs related to the performance of the proposed work. You will be responsible for paying all actual costs of
this project.

This estimate also assumes that any right-of-way necessary for the proposed extension will be available
to Morgantown Utility Board at no charge. Any cost incurred in the acquisition of rights-of-way for the
proposed extension will also be included in the actual project cost for which you will be responsible. Right-of-
way costs may include any combination of purchase price, appraisals, appraiser's fees, surveys, engineering,
condemnation judgments, court costs, legal fees, and any/all other costs of right-of-way acquisition.

An initial deposit will be required prior to construction. The amount of deposit will be $39,000.00. In
the likely event that the estimated cost and the completed actual cost differ. you will be issued an appropriate
refund or an additional bill.

You will be allowed a credit of $893.97 based on 4500 Gals./Month for each new single family
residential dwelling (i.e. House) that is connected to the proposed line at the time that the completed actual
project costs are reconciled, provided that the dwellings are individually metered. You will be allowed a credit
of $655.58 based on 3300 Gals./Month for each new multi- family residential dwelling (i.e. Trailers.
Townhome, Apartment, Condominium) that is connected to the proposed line at the time that the completed
actual project costs are reconciled, provided that the dwellings are individually metered. This credit will not be
allowed until after the new customer has begun to take active water service. Refunds for new master metered
groups of houses, townhomes, apartments, and/or condominiums, and refunds for all other new customers (i.e.
Commercial, Businesses, Governmental, Industrial, etc.) shall be calculated by the Board and based upon
actual water usage (as determined by measured water consumption) after all new units are occupied and at least
4 quarters of billing history are available. Also, the combined total of credits refunded may not exceed the
amount deposited.
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Similar credits will be allowed on an annual basis for new customers who are connected to said line
during the next 10 years. However. new customer connections to future main line extensions off the proposed
line will not qualify you for such credits.

In addition to the above costs and in accordance with our PSC-approved rate schedule. tap fees will be
charged for each domestic service connection requested. The tap fee for water service is $700.00 (3/4-inch or
less): $1,000.00 (1-inch): $1,500.00 (1 Y2-inch); $2,000.00 (2-inch) per meter setting. All water services larger
than 2-inch are installed on an as-cost basis. The PSC requires that we install the utility service line to the
property line of the premises being served for the cost of these tap fees and further requires that a single and
separate customer service line be provided for each structure being served.

This process is governed by the regulations of the West Virginia Public Service Commission. Copies
of the relevant portions of these Rules (specifically Section 5.5) were provided and explained to you when you
made your written request for an estimate.

We estimate that we can be prepared and available to begin construction 24 weeks following your
execution of an extension agreement and payment of your initial deposit. We estimate that it will 1ake +8 days
to construct the subject extension.

Please note that a Stormwater Permit Application is required for this project. Review, approval and
installation of the facilities proposed under your Stormwater Management Plan are required:

1. Prior to any site development by you or your agent(s); and
2. Prior to construction of the subject water line facilities.

Please note that this estimate will remain valid for term of six (6) months from the date of this letter.
We await your response to this proposal. Please do not hesitate to call me at the number listed above if you
have any questions regarding this matter,

Sincerely,

MORGANTOWN UTILITY BOARD

o 7

Cory T. Jones
Staff Engineer

Enclosure
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